
Information of Award of Contract 

Bids for the work of Construction of sanitary Landfill Cell-2 and Leachate Treatment 
Plant at existing landfill site at Achan, Srinagar under contract Package No.  JKUSDIP-
SRINAGAR/SWM/03 was invited following ADB’s single stage-two envelope bidding 
procedure under National Competitive Bidding procedure. 
By the dead line for bid submission, total four bidders named in the table below submitted 
their bids.  
 
S.NO. Bidder’s Name who submitted the bid 

1 
M/s Khilari Infrastructure Pvt. Ltd, 
Navi Mumbai.  

2 
M/s APR Projects Pvt.Ltd. 
Hyderabad – 500048. 

3 
M/s SMS-SPML (JV) 
New Delhi.  

4 
M/s Ramky Enviro Engineers Ltd. 
Hyderabad. 

 
The technical bids of all bidders were evaluated out which three bidders were found 
substantially responsive and qualified. The bid of one bidder was rejected as the bidder 
failed to meet the specific work experience qualification requirement as per bid document. 
The Price bids of three responsive bidders were opened. The bid price as read out at bid 
opening and the evaluated bid price of each bidder is given in column 2 and 3 of Table 
below. 
 

S.No. 
Bidder’s Name  

Bid Prices as read out 
at Bid opening 

Evaluated Bid Price 

1 2 3 

1 
M/s Khilari Infrastructure Pvt. Ltd, 
Navi Mumbai. 

186,125,410.00 185,125,410.00 

2 
M/s SMS-SPML (JV) 
New Delhi. 

187,549,247.00 186,549,247.00 

3 
M/s Ramky Enviro Engineers Ltd. 
Hyderabad. 

358,506,633.00 358,506,428.00 

 
The contract is awarded to lowest evaluated substantially responsive bidder M/s Khilari 

Infrastructure Pvt. Ltd, at an evaluated Bid price of INR 185,125,410.00. 

Under this sub project, a cell of size 215 m x 159 m external and 195.36 m x 115.45 meters 

internal size has been proposed to suit site conditions for holding solid waste generated for 

two years in Srinagar city. This contract includes design, procurement, execution and 

operation of Leachate Treatment Plants of 60 Klpd (1 No.) and 30 Klpd (2 Nos.). Contract 

completion period is 36 months including 24 months operation and maintenance. 

3rd August, 2012. 

 

Sd/ 

           Farooq Ahmad Andrabi 

       Project Manager (JKUSDIP) 

      J&K Economic Reconstruction Agency, Kashmir 

 

 


